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PART I - SECTION B

SUPPLIES OR SERVICES AND PRICES/COST

B.1 SERVICES BEING ACQUIRED
The Contractor shall, in accordance with the terms of this contract, provide the personnel,
materials, supplies, and services (except as may be expressly set forth in this contract as
furnished by the Government) and otherwise do all things necessary for, or incident to,
providing its best efforts so as to carry out in an efficient and cost-effective manner all
necessary related services to manage the programs and operate the facilities as described
in the Statement of Work in Section C in this Contract.

B.2 OBLIGATION OF FUNDS
The total amount of funds obligated under this contract, in accordance with Section I,
Contract Clause DEAR 970.5204-15, entitled, “Obligation of Funds,” is $ TBD.

B.3 ESTIMATED COST AND FEE

(a) Estimated Cost for Transition Period and Phase-in Period

(1) The transition period (August 15, 2000 to February 11, 2001) will be on a
cost reimbursement basis and the estimated cost is $ TBD.  There will be
no fee paid for the transition period.

(2) The phase-in period (February 12, 2001 to March 31, 2001) will be on a
cost reimbursement basis and the estimated cost is $ TBD.  There will be
no fee paid for the phase-in period.

(b) Estimated Contract Value

The following is the estimated contract value for the initial five year period of the
contract based upon the annual appropriation and out year funding requirements
identified in the Civilian Radioactive Waste Management Program Plan, Revision
3 and the Total System Life Cycle Costs.

FY 01 $   174,119K
FY 02      346,923K
FY 03      564,166K
FY 04      613,166K
FY 05   1,014,266K
FY 06      552,232K

Total $3,264,872K
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(c) Maximum Total Available Fee and Fee Allocation

The fee available for the performance period 4/01/01 to 4/01/06 shall be
associated with Performance Based Incentives (PBIs) with the following
measures, amounts, adjustments, and structure.

(1) The specific scope, measures, conditions for achieving PBI completion
shall be set forth in the detailed PBI expectation sheet contained in the
Performance Evaluation and Measurements Plan (PEMP).

(2) The maximum fee available for PBIs for the performance period 4/01/01
to 4/01/06 shall be $TBD  (To be proposed by the Offeror, see Section
L.5(a).

(3) PBIs must be achieved within the cost and funding profile set forth in
paragraph B.3 (b) above.

(4) The maximum fee available for PBIs for the performance period 4/01/01
to 4/01/06 shall be allocated to the PBIs as set forth below:

 Completion    Fee
                        PBI                                    Date         Amount
Secretarial Decision whether to Recommend
 Site to President 7/31/01 TBD *

DOE Submits License Application to
the NRC 3/31/02 TBD *

License Application passes NRC
Acceptance Review 6/30/02 TBD *

Receive NRC Construction Authorization

Schedule Incentive: 
Target Date: 3/31/05 TBD *
Latest Acceptable Date: 3/31/06        TBD *

Should the contractor not achieve the “Receive NRC Construction
Authorization” PBI by 3/31/05, the amount of fee available will be
decreased for each day delayed beyond that date at a rate calculated using
straight line interpolation between the dates of 3/31/05 and 3/31/06 and
their associated fee amounts set forth above.  If NRC construction
authorization is not received before 3/31/06, all fee for this milestone shall
be forfeited. 
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* The maximum Total Available Fee, as set forth in paragraph (c)(2)
above, shall be allocated to the specific Performance Based Incentives,
as follows:

DOE Issues Site Recommendation to the President 8%
DOE Submits License Application to the NRC           24%
License Application passes NRC Acceptance Review 8%
Receive NRC Construction Authorization

Schedule Incentive:
Target Date: 60%
Latest Acceptable Date: 40%

(5) In order for the fee associated with any one of the PBIs set forth in sub-
paragraph  (3) above to be earned, all previously scheduled PBIs must be
achieved, regardless of whether or not they were achieved by their
scheduled completion date. 

(6) Adjustments to earned PBI fee may occur subject to:

(a) Failure to achieve functional standards to measure performance at
levels consistent with nuclear industry standards, DOE orders, and
contractual obligations may result in reduction to earned fee of up
to $ TBD in any one (or portion of one) of the 12 month periods
running sequentially from March 31, 2001, if not met.  These
standards will be established by the Government during the
transition period, and will be measured and established annually
thereafter.  Anticipated standards will focus on performance areas
which are of concern due to their importance to the overall
performance of the contract, their potential for being problem
areas, or their performance at a marginal level by the contractor.

(b) During contract transition a Performance Evaluation Management
Plan (PEMP) will be developed.  The PEMP will include the
specifics of the performance fee implementation and the functional
standards for the remainder of FY01, and the conditions under
which the fee plan is subject to modification.  Adjustments for
failure to achieve functional standards shall not diminish the
government’s rights under Section I, Contract Clause DEAR
970.5204-86, entitled, “Conditional Payment of Fee.”

(c)  The Section I, Contract Clause DEAR 970.5204-86, entitled,
“Conditional Payment of Fee,” is applicable.
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(7) In the event the Annual Appropriations estimated in B.3 (b) above deviates
for any fiscal year more than plus or minus 10% from the base set forth in
(b) above, the Contractor agrees to negotiate with the U. S. Department of
Energy (DOE), pursuant to the Section I, Contract Clause DEAR
970.5204-11, entitled, “Changes,” an equitable adjustment to the contract,
which may include the maximum total available fee amount, and PBIs,
allocation of fee to PBIs, to reflect the impact of such deviation. In the
event the parties are unable to reach agreement on the maximum available
fee amount, the Government reserves the right to unilaterally establish the
maximum available fee amount.

(8) Fee will be provisionally paid as the specified milestones are met.  A
percentage of the fee pool has been designated as the fee available for each
milestone.  Interim payments may be made between the last milestone,
Receive NRC Construction Authorization, and its predecessor, License
Application passes NRC Acceptance Review.  Up to fifty percent of the
amount of fee available for Receive NRC Construction Authorization may
be distributed quarterly, based upon a quarterly review of the contractor’s
progress in meeting level 3 milestones with cost, scope and schedule and if
deliverables are meeting the acceptance criteria.

B.4 AVAILABILITY OF APPROPRIATED FUNDS

Except as may be specifically provided to the contrary in Section I, Contract Clause 
DEAR 952.250-70, entitled, “Nuclear Hazards Indemnity Agreement,” the duties and
obligations of the Government hereunder calling for the expenditure of appropriated
funds shall be subject to the availability of funds appropriated by the Congress, which the
Department of Energy may legally spend for such purposes.


